SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 125 CONTRACT ID : R -26547-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M35
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP
5 202-02250 TREE, 250 mm REMOVE 5. 000 EACH
6 203-02080 LI NEAR GRADI NG 1.900 km
7 205-06932 TEMPCRARY CHECK DAM STRAW BALES 20. 000 m
8 205-06937 TEMPORARY SI LT FENCE 962. 400 m
9 210-03827 FOUNTAI N, DRI NKI NG 1. 000 EACH
10 210-04181 Bl CYCLE RACK 19. 000 EACH
11 210-05103 BU LDI NG 1. 000 EACH
12 210- 05403 MCODI FI CATI ON LUWP LUWP
13 210-07562 TEMPCRARY 910. 000 m
14 303-52308 COVPACTED AGCREGATE, O 53 2, 840. 000 My
15 304-07489 HVA PATCH NG TYPE A 105. 854 My
16 402-07432 HVA TYPE A, SURFACE 654. 250 My
17 402-07435 HVA TYPE A, | NTERMVEDI ATE 984. 500 My
18 406- 05521 ASPHALT FOR TACK COAT 7, 240. 000 ng
19 502-06627 PCCP, 150 mm 132. 310 n
20 601-95871 HANDRAI L 16. 500 m
21 603-04741 FENCE LUwP LUwP
22 603-92230 FENCE, CHAIN LINK, SECURITY, 1820 mm 150. 000 m
23 604-04740 PAVERS 950. 000 n2
24 605-06120 CURB, CONCRETE 343. 424 m
25 607-05729 PAVED SI DE DI TCH, MODI FI ED 95. 360 m
26 611-03671 TRASH RECEPTACLE 3. 000 EACH
27 615-03866 M LE MARKER 1. 000 EACH
28 616-02305 GABI ONS 1,425.600 n8
29 616-02320 GEOTEXTI LES 11, 316. 200 n
30 616-06406 Rl PRAP, REVETMENT 5, 824. 000 ng
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 8. 000 EACH
32 622-02564 LANDSCAPI NG LUWP LuUwP
33 622-02564 LANDSCAPI NG LUWP LUWP
34 622-02564 LANDSCAPI NG LUWP LuUwP
35 622-04992 DRAI'N 1. 000 EACH
36 704-04850 CONCRETE 932. 913 n
37 707-99085 FLAG POLE 2.000 EACH
38 707-99085 FLAG PQLE 3. 000 EACH
39 711-05101 EDG NG 2,235. 840 m
40 712-03812 BENCH 13. 000 EACH
41 712-03812 BENCH 2.000 EACH
42 714-02401 RETAI NI NG WALL 4. 000 m
43 714-02401 RETAI NI NG WALL 21.382 m
44 714-04851 RETAI NI NG WALL 00. 800 n8
45 714-05867 WALL 1. 300 ne
46 715-04612 PI PE 166. 800 m
47 715-04612 PI PE 180. 000 m



SCHEDULE COF PAY | TEMS PAGE 2

CALL CRDER : 125 CONTRACT ID : R -26547-B

LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY

48 715-04612 PI PE 131. 900 m

49 715-04612 PI PE 22.500 m

50 715-05118 PIPE, TYPE 1, C RCULAR 300 mm 16. 000 m

51 715-05422 PI PE, SLOTTED DRAIN, 300 nm 70. 000 m

52 715-92037 PI PE, PVC, 100 nmm 12. 000 m

53 716-98960 CASI NG STEEL 11.800 m

54 718- 04986 CLEANOUT 4. 000 EACH
55 720- 04666 CATCH BASIN 1. 000 EACH
56 720-04682 I NLET 21. 000 EACH
57 720-04682 I NLET 1. 000 EACH
58 720-04682 I NLET 5. 000 EACH
59 720-04682 I NLET 4.000 EACH
60 720-07309 TRENCH DRAI N 29. 000 m

61 720-98959 MANHCLE, A 4.000 EACH
62 802-03896 BOLLARD 5. 000 EACH
63 802-03896 BOLLARD 10. 000 EACH
64 802-04314 SI GN 6. 000 EACH
65 802-04314 SI GN 1. 000 EACH
66 802-04314 SIGN 1. 000 EACH
67 802-04314 SI GN 7.000 EACH
68 802-04314 SIGN 5. 000 EACH
69 805-78370 PEDESTRI AN PUSH BUTTON 1. 000 EACH
70 807-04962 LI GAT 70. 000 EACH
71 807-04962 LI GHT 1. 000 EACH
72 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WHI TE, 600 mm 29. 652 m

73 808-04767 LI NE 1,238.134 m

74 808-04767 LI NE 98. 000 m

75 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 3. 000 EACH
76 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 600 mm 12. 210 m

77 808-75247 LI NE, THERMOPLASTIC, SOLID, YELLOW 150 mm 34.370 m

78 603-04741 FENCE LUWP LuUwP
79 210-07642 SO L PREPARATI ON 12, 700. 000 n8
80 210-07643 TREE PROTECTI ON 22.000 EACH
81 702-76240 CONCRETE 65. 200 n8
82 704-04850 CONCRETE 67.482 n2
83 621-06574 SODDI NG 15, 500. 000 n
84 808-06609 PAVEMENT MESSAGE MARKI NG 2.000 EACH
85 210-05106 CONCRETE 22.000 EACH
86 702-76240 CONCRETE 50. 000 n8
87 702-76240 CONCRETE 4. 000 n8
88 707-99085 FLAG PQLE 1. 000 EACH
89 210-05106 CONCRETE 2.000 EACH
90 802-04314 SI GN 27.000 EACH
91 807-06796 ELECTRI C 2. 000 EACH
92 805-04973 CONDUI T 1, 955. 000 m

93 210-07644 CONDUI T 44. 000 EACH
94 210-07645 TRUNCATED 37.300 n2



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 125 CONTRACT ID : R -26547-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY

95 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
96 210-07095 TEMPCRARY LUWP LUWP
97 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 161 CONTRACT ID : R -26674-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 175 CONTRACT ID : RS-26309-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02241 GUARDRAI L, REMOVE 133. 000 m
5 202-02271 HEADWALL, REMOVE 2.000 EACH
6 202-60820 SURFACE M LLING ASPHALT 6, 650. 000 ng
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 8. 000 EACH
8 202-94749 CURB, ASPHALT, REMOVE 150. 000 m
9 203-91878 LI NEAR DI TCH GRADI NG 600. 000 m
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 50. 000 m
11 211-07454 STRUCTURE BACKFI LL 170. 000 n8
12 303-07449 COVPACTED AGGREGATE, NO. 73 1, 670. 000 My
13 304-07490 HVA PATCH NG TYPE B 500. 000 My
14 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 13, 150. 000 My
15 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 200. 000 My
16 405-05517 ASPHALT FOR PRI ME COAT 42. 000 My
17 406- 05520 ASPHALT FOR TACK COAT 45. 000 My
18 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
19 601-06035 GUARDRAI L, RESET 104. 000 m
20 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
21 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 92. 000 m
22 605-06120 CURB, CONCRETE 175. 000 m
23 610-07487 HVA FCR APPROACHES, TYPE B 1, 000. 000 My
24 616-02320 GEOTEXTI LES 4, 845. 000 n
25 616-05688 Rl PRAP, CLASS 1 90. 000 My
26 616-06405 Rl PRAP, REVETMENT 1, 720. 000 My
27 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06559 MJULCHED SEEDI NG R 50. 000 n
29 702-90915 CONCRETE, A 1. 000 n8
30 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 12. 000 m
31 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 40. 000 m
32 715-05125 PIPE, TYPE 1, G RCULAR 750 mm 12. 000 m
33 715-05238 PIPE, TYPE 1, DEFORVED, M N. AREA 0.60 n® 28. 000 m
34 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
35 715-46020 PI PE END SECTI ON, 600 mm 6. 000 EACH
36 715-46030 PI PE END SECTI ON, 750 mm 2.000 EACH
37 715-46095 PIPE END SECTION, MN. AREA .60 n? 4.000 EACH
38 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
39 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
40 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 940. 000 m
41 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 1, 940. 000 m
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
43 801-06640 CONSTRUCTION SIGN, A 89. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 801-07118 BARRI CADE, I11-A 21. 900 m
46 802- 76055 SI GN PCST, A 19. 200 m

47 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 175 CONTRACT ID : RS-26309-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 805- 05906 ATR STATI ON- 2 LANE 1. 000 EACH
49 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
50 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 1, 675. 000 m
51 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 38, 770. 000 m
52 808-06714 LINE, PAINT, SOLID, YELLOWN 100 nm 32, 570. 000 m
53 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, 12. 000 m
54 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 4.000 m
55 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 24. 000 m
56 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 455. 000 EACH
57 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 455. 000 EACH
58 808-95933 CURB PAI NTI NG YELLOW 175. 000 m



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 345 CONTRACT ID : B -26419-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 9. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02240 PAVEMENT, REMOVE 752. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 3, 054. 000 LFT
6 202-02277 QJTTER, LI P, REMOVE 2,473.000 LFT
7 202-04089 SI GN, SHEET, REMOVE 9. 000 EACH
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-51822 BRI DGE DECK OVERLAY, REMOVE 1, 014. 000 SYS
11 202-60820 SURFACE M LLING ASPHALT 1, 741. 000 SYS
12 202-91385 I NLET, REMOVE 1. 000 EACH
13 202-96133 Pl PE, REMOVE 7.000 LFT
14 203-02000 EXCAVATI N, COVMON 826. 000 CYs
15 203-02070 BORROW 335. 000 Cys
16 203-90014 LI NEAR GRADI NG 14.000 STA
17 211-07454 STRUCTURE BACKFI LL 62. 000 CYs
18 302-06464 SUBBASE FOR PCCP 122. 000 CYs
19 303-01180 COWPACTED AGGREGATE, 53 1, 001. 000 TON
20 304-07490 HVA PATCH NG TYPE B 300. 000 TON
21 304-07493 HVA WDENI NG TYPE B 639. 000 TON
22 402-07433 HVA TYPE B, SURFACE 919. 000 TON
23 402-07438 HVA TYPE B, | NTERVEDI ATE 1, 788. 000 TON
24 402-07441 HVA TYPE B, BASE 446. 000 TON
25 406- 05521 ASPHALT FCR TACK COAT 2,348. 000 SYS
26 502-06329 PCCP, 12 IN. 648. 000 SYS
27 503-05240 D-1 CONTRACTI ON JO NT 5, 434. 000 LFT
28 503-05310 TERM NAL JO NT 48. 000 LFT
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
30 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 3, 020. 000 LFT
33 601-99123 GUARDRAI L TRANSI TI ON, GP 1. 000 EACH
34 602-06729 BARRI ER DELI NEATOR 30. 000 EACH
35 605-06095 CURB, | NTEGRAL, B, CONCRETE 354. 000 LFT
36 605-06121 CURB, CONCRETE, B 2,048. 000 LFT
37 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 320. 000 SYS
38 616-02320 GEOTEXTI LES 66. 000 SYS
39 616- 06405 RI PRAP, REVETMENT 30. 000 TON
40 619-61505 CLEAN AND PAI NT END DI APHRAGVS EXPANSI ON SHCES AND BEAM ENDS LUWP LUWP
41 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUWP LuUwP
42 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
43 621- 06560 MJULCHED SEEDI NG U 1, 600. 000 SYS
44 621-06574 SCDDI NG 41. 000 SYS
45 702-51005 CONCRETE, A, SUBSTRUCTURE 21. 400 CYs
46 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 080. 000 EACH

47 703-51030 REI NFORCI NG STEEL 9, 267. 000 LBS



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 345 CONTRACT ID : B -26419-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 17, 866. 000 LBS
49 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 8. 000 EACH
50 706-51025 CONCRETE, C, RAILING 606. 000 LFT
51 709-51821 SURFACE SEAL LUWP LUWP
52 709-51821 SURFACE SEAL LUWP LUWP
53 715-05119 PIPE, TYPE 1, G RCULAR 15 IN. 125. 000 LFT
54 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 110. 000 LFT
55 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 308. 000 LFT
56 718-52610 AGGREGATE FOR UNDERDRAI NS 18. 000 CYs
57 718-99153 GEOTEXTI LES FOR UNDERDRAI N 938. 000 SYS
58 720-44296 CAP | NLET 8. 000 EACH
59 720-45050 I'NLET, J11 6. 000 EACH
60 720-45060 I NLET, M1 1. 000 EACH
61 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 965. 000 SFT
62 722-51842 BRI DGE DECK OVERLAY 1, 018. 000 SYS
63 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 17.800 CYs
64 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 2,410. 000 SFT
65 722-60824 SURFACE M LLI NG 1, 018. 000 SYS
66 801-01506 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WIRD (RXR) 2.000 EACH
67 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 10, 180. 000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 8, 060. 000 LFT
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13. 000 EACH
71 801-06640 CONSTRUCTION SIGN, A 19. 000 EACH
72 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
74 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
75 801-07118 BARRI CADE, II1-A 144.000 LFT
76 802-05701 SI GN POST, SQUARE, 1, REINFOCRCED ANCHOR BASE 88. 000 LFT
77 802-05702 SI GN PGST, SQUARE, 2, REINFORCED ANCHOR BASE 40. 000 LFT
78 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 6. 000 SFT
79 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 108. 800 SFT
80 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 127. 000 LFT
81 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 7,582. 000 LFT
82 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 7, 140. 000 LFT
83 808-06716 LI NE, REMOVE 300. 000 LFT
84 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WIRD RXR 2.000 EACH

85 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 18. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 415 CONTRACT ID : B -26716-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPAI R- STRAI GTEN BEAM

1 105-07038 FI ELD OFFICE, A 1. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 711-51038 STRUCTURAL STEEL LuUwP LUWP
4 711-51864 DRI LLED HOLE 36. 000 EACH
5 711-51867 STRUCTURAL STEEL CUTTI NG 15. 360 SQ N
6 711-91149 STRAI GHTEN STEEL BEAM LuwP LUWP
7 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 3. 000 EACH
8 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
9 801-06710 FLASH NG ARROW SI GN 16. 000 DAY
10 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 459 CONTRACT ID : M -26665-B
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MAI NTENANCE- HERBI Cl DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 8,471. 800 ACRE






